
Bid Results for
BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS

KANSAS CITY MO JACKSON COUNTY
DACW41-03-B-0013

Bid
Item Description ESI EMERY SAPP CCG HUB ZONE R. A. KNAPP APAC-KANSAS L. G.BARCUS  WA ELLIS KOSTMAYER

BIDDING SCHEDULE
0001 Contingency Plan 1  LS $4,879.24 7,500.00$          8,500.00$              12,500.00$             15,000.00$             50,000.00$            5,000.00$              410,000.00$          
0002 Demolition General 1 LS 13,933.06$       6,000.00$          10,000.00$            40,000.00$             15,500.00$             76,879.00$            70,000.00$            3,600.00$              
0003 Protective Services 1 LS 40,000.00$       40,000.00$        40,000.00$            40,000.00$             40,000.00$             40,000.00$            40,000.00$            40,000.00$            
0004 Clearing and Grubbing 1 LS 798,730.24$     30,000.00$        10,539.00$            30,000.00$             9,750.00$               12,281.00$            55,000.00$            36,000.00$            
0005 Common Excavation 105,000 CY 374,850.00$     472,500.00$      669,900.00$          551,250.00$           525,000.00$           661,500.00$          630,000.00$          472,500.00$          
0006 Railroad Embankment 1,620 CY 32,335.20$       12,960.00$        2,721.60$              18,225.00$             2,592.00$               3,240.00$              19,440.00$            58,320.00$            
0007 Solid Waste Excavation 3,000 CY 116,010.00$     150,000.00$      114,210.00$          42,000.00$             105,900.00$           132,000.00$          42,000.00$            24,000.00$            
0008 In-Channel Fill 14,700 CY 85,995.00$       117,600.00$      35,427.00$            58,400.00$             33,075.00$             41,160.00$            323,400.00$          176,400.00$          
0009 Waste Tires 300 EA 10,209.00$       6,000.00$          9,294.00$              4,800.00$               8,625.00$               10,800.00$            1,800.00$              9,000.00$              
0010 Riprap, 15" 8,000 TON 224,000.00$     224,000.00$      180,400.00$          216,000.00$           166,400.00$           208,000.00$          240,000.00$          560,000.00$          
0011 Riprap, 24" 25,360 TON 672,040.00$     684,720.00$      571,868.00$          634,000.00$           527,488.00$           659,360.00$          760,800.00$          2,003,440.00$       
0012 Riprap, 36" 930 TON 26,040.00$       29,760.00$        22,515.30$            25,110.00$             20,925.00$             26,040.00$            32,550.00$            78,120.00$            
0013 Bedding 9,700 TON 160,826.00$     203,700.00$      222,227.00$          174,600.00$           205,640.00$           261,900.00$          194,000.00$          630,500.00$          
0014 Seeding & Mulching 15 ACRE 18,297.15$       24,750.00$        23,017.50$            27,000.00$             21,750.00$             57,645.00$            21,000.00$            30,000.00$            
0015 Stone Surfacng 4 Access Rd 1,900 TON 31,521.00$       57,000.00$        28,405.00$            38,000.00$             26,220.00$             32,300.00$            38,000.00$            123,500.00$          
0016 72" RCP, Class III 1 LS 24,344.07$       12,000.00$        18,232.00$            25,000.00$             16,900.00$             21,234.00$            35,000.00$            27,800.00$            
0017 Load Test H- Piles 1 LS 49,901.29$       56,000.00$        55,000.00$            55,000.00$             34,900.00$             72,986.00$            30,000.00$            17,000.00$            
0018 Load Test Drilled Piers 43,913.13$       40,000.00$        39,600.00$            45,000.00$             36,500.00$             48,681.00$            40,000.00$            55,000.00$            

SUB TOTAL $2,727,824.38 2,174,490.00$   2,061,856.40$       2,036,885.00$        1,812,165.00$        2,416,006.00$       2,577,990.00$       4,755,180.00$       

Bridge No. B21
19 Rmv exis Brdges B20 & B21 347,361.52$     105,000.00$      310,000.00$          125,000.00$           190,000.00$           1,100,939.00$       300,000.00$          95,000.00$            
20 BRIDGE No. 21 1,907,054.94$  2,925,000.00$   2,533,806.00$       2,575,000.00$        3,095,000.00$        2,524,971.00$       2,800,000.00$       1,645,000.00$       
21 Steel Piles (HP 14X89), B21 219,213.47$     269,580.00$      183,314.40$          256,101.00$           197,692.00$           211,171.00$          224,650.00$          359,440.00$          
22 MSTLASTMA36 (GALV.)B21 142,318.47$     140,000.00$      131,000.00$          160,000.00$           127,600.00$           278,911.00$          115,000.00$          60,000.00$            
23 MISC ITEMS, B21 55,615.83$       67,000.00$        50,000.00$            60,000.00$             9,200.00$               48,681.00$            20,000.00$            60,000.00$            

SUB TOTAL B21 2,671,564.23$  3,506,580.00$   3,208,120.40$       3,176,101.00$        3,619,492.00$        4,164,673.00$       3,459,650.00$       2,219,440.00$       

Bridge No. B21B
0024 Remove existing Bridge B21B 79,319.06$       30,000.00$        155,000.00$          65,000.00$             66,000.00$             49,217.00$            65,000.00$            95,000.00$            
0025 Bridge 21B 596,303.93$     665,000.00$      875,911.00$          775,000.00$           595,000.00$           680,962.00$          750,000.00$          1,645,000.00$       
0026 Steel Piles (HP14x89),B21b 32,533.17$       22,005.00$        19,951.20$            27,873.00$             18,582.00$             22,494.00$            24,450.00$            39,120.00$            
0027 72" Drld Piers, B21B 154,777.52$     154,760.00$      203,524.00$          223,380.00$           210,240.00$           189,800.00$          207,320.00$          35,040.00$            
0028 72" Drlng (Soil Drlng,)B21B 35,861.98$       35,420.00$        35,574.00$            40,810.00$             31,416.00$             41,426.00$            69,300.00$            18,480.00$            
0029 72"Drlng (Rck Drlng), B21B 10,978.20$       10,800.00$        10,890.00$            12,750.00$             9,600.00$               12,690.00$            17,400.00$            18,000.00$            
0030 Drild Pier (RockSocket), B21B 49,901.04$       50,040.00$        27,900.00$            57,600.00$             79,200.00$             57,672.00$            65,520.00$            8,640.00$              

SUB TOTAL B21B 959,674.90$     968,025.00$      1,328,750.20$       1,202,413.00$        1,010,038.00$        1,054,261.00$       1,198,990.00$       1,859,280.00$       

Bridge No. B21C
0031 REMVE EXIS BRDG B21C 105,153.69$     30,000.00$        155,000.00$          65,000.00$             167,000.00$           49,217.00$            45,000.00$            95,000.00$            
0032 Bridge B21C 609,171.57$     635,000.00$      890,528.00$          760,000.00$           552,000.00$           643,596.00$          700,000.00$          1,645,000.00$       
0033 Steel Piles (HP14x89),B21C 30,138.09$       20,385.00$        18,482.40$            25,821.00$             18,573.00$             21,291.00$            19,026.00$            36,240.00$            
0034 72" Drilled Piers, B21C 203,543.04$     203,520.00$      251,904.00$          293,760.00$           279,552.00$           246,144.00$          288,000.00$          46,080.00$            
0035 72"Drlng (Soil Drilling),B21C 47,505.48$       46,920.00$        47,124.00$            54,060.00$             41,616.00$             54,876.00$            91,800.00$            24,480.00$            
0036 72" Drlng (Rock Drilling),B21C 14,637.60$       14,400.00$        14,520.00$            17,000.00$             12,800.00$             16,920.00$            24,000.00$            24,000.00$            
0037 Drild Pier (Rock Soket), B21 C 66,534.72$       66,720.00$        66,000.00$            76,800.00$             104,640.00$           76,896.00$            87,360.00$            11,520.00$            

SUB TOTAL B21C 1,076,684.19$  1,016,945.00$   1,443,558.40$       1,292,441.00$        1,176,181.00$        1,108,940.00$       1,255,186.00$       1,882,320.00$       

0038 MOB/DEMOB 114,218.50$     245,000.00$      234,162.00$          625,000.00$           823,000.00$           345,000.00$          375,000.00$          2,900,000.00$       
0039 PER/PYMT BOND 31,049.69$       50,600.00$        339,162.00$          100,000.00$           36,000.00$             142,461.00$          100,000.00$          200,000.00$          
0040 OPTION 1: Predrlng. H -Piles 4,879.00$         8,000.00$          4,000.00$              10,000.00$             26,000.00$             7,400.00$              5,000.00$              5,000.00$              

SUB TOTAL 150,147.19$     303,600.00$      577,324.00$          735,000.00$           885,000.00$           494,861.00$          480,000.00$          3,105,000.00$       

12/3/2003  11:48 AM



Bid Results for
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TOTAL $7,585,894.89 $7,969,640.00 $8,619,609.40 $8,442,840.00 $8,502,876.00 $9,238,741.00 $8,971,816.00 $13,821,220.00
+ 10% of total bid 758,589.49$     

HUBZONE ALLOWANCE = $8,344,484.38

ALL BIDS HAVE BEEN VERFIED AND ARE ACCURATE

CONTRACT SPECIALIST ________________________________________________________ DATE: _________________

CONTARCT OFFICER ________________________________________________________ DATE: _________________

%
Total Above or Below

Rankings Bid Total Govt Est
1 7,585,894.89$   77% $9,825,876.00
2 7,969,640.00$   81% $9,825,876.00
3 8,442,840.00$   86% $9,825,876.00
4 8,619,609.40$   88% $9,825,876.00
5 8,502,876.00$   87% $9,825,876.00
6 9,238,741.00$   94% $9,825,876.00
7 8,971,816.00$   91% $9,825,876.00
8 13,821,220.00$ 141% $9,825,876.00
9 -$                   0% $9,825,876.00
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Bid Results for
BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS

KANSAS CITY MO JACKSON COUNTY
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Avg Bid Avg govt est 
Govt Est Govt Est Without Compared plus 

9 without Profit with 7% Profit GE w GE 25%

24,100.00$          25,787.00$           62,625.00$           260% 30,125.00$         
28,000.00$          29,960.00$           26,997.38$           96% 35,000.00$         
40,000.00$          42,800.00$           30,000.00$           75% 50,000.00$         

7,900.00$            8,453.00$             19,196.25$           243% 9,875.00$           
571,200.00$        611,184.00$         438,768.75$         77% 714,000.00$       

11,340.00$          12,133.80$           13,067.33$           115% 14,175.00$         
189,960.00$        203,257.20$         57,513.75$           30% 237,450.00$       

78,645.00$          84,150.15$           83,482.75$           106% 98,306.25$         
3,150.00$            3,370.50$             5,539.88$             176% 3,937.50$           

$240,000.00 256,800.00$         196,350.00$         82% 300,000.00$       
703,740.00$        753,001.80$         644,619.50$         92% 879,675.00$       

34,596.00$          37,017.72$           25,657.54$           74% 43,245.00$         
213,400.00$        228,338.00$         211,108.38$         99% 266,750.00$       

21,000.00$          22,470.00$           22,551.56$           107% 26,250.00$         
28,500.00$          30,495.00$           35,803.13$           126% 35,625.00$         
15,600.00$          16,692.00$           18,020.75$           116% 19,500.00$         
45,900.00$          49,113.00$           33,110.75$           72% 57,375.00$         
20,300.00$          21,721.00$           33,097.63$           163% 25,375.00$         

2,277,331.00$     2,436,744.17$      1,957,510.30$      86% 2,846,663.75$    
-$                    
-$                    

166,000.00$        177,620.00$         265,117.38$         160% 207,500.00$       
3,344,600.00$     3,578,722.00$      1,896,722.13$      57% 4,180,750.00$    

296,538.00$        317,295.66$         179,046.05$         60% 370,672.50$       
187,800.00$        200,946.00$         109,063.88$         58% 234,750.00$       

99,700.00$          106,679.00$         30,985.13$           31% 124,625.00$       

4,094,638.00$     4,381,262.66$      2,480,934.55$      61% 5,118,297.50$    
-$                      -$                    
-$                      -$                    
-$                      -$                    

100,600.00$        107,642.00$         61,902.13$           62% 125,750.00$       
1,071,400.00$     1,146,398.00$      665,234.13$         62% 1,339,250.00$    

28,362.00$          30,347.34$           19,058.78$           67% 35,452.50$         
243,820.00$        260,887.40$         133,663.00$         55% 304,775.00$       

30,030.00$          32,132.10$           29,625.75$           99% 37,537.50$         
39,000.00$          41,730.00$           10,166.25$           26% 48,750.00$         
81,720.00$          87,440.40$           37,066.50$           45% 102,150.00$       

1,594,932.00$     1,706,577.24$      956,716.53$         60% 1,993,665.00$    
-$                    

-$                    
97,300.00$          104,111.00$         72,027.13$           74% 121,625.00$       

950,200.00$        1,016,714.00$      648,890.50$         68% 1,187,750.00$    
27,727.00$          29,667.89$           17,429.18$           63% 34,658.75$         

265,728.00$        284,328.96$         175,680.00$         66% 332,160.00$       
33,660.00$          36,016.20$           39,244.50$           117% 42,075.00$         
51,400.00$          54,998.00$           13,655.00$           27% 64,250.00$         

108,460.00$        116,052.20$         52,902.00$           49% 135,575.00$       

1,534,475.00$     1,641,888.25$      1,019,828.30$      66% 1,918,093.75$    
-$                      -$                    

222,500.00$        238,075.00$         662,770.25$         298% 278,125.00$       
84,000.00$          89,880.00$           114,702.88$         137% 105,000.00$       
18,000.00$          19,260.00$           7,175.00$             40% 22,500.00$         

324,500.00$        347,215.00$         784,648.13$         242% 405,625.00$       
-$                      -$                    
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$9,825,876.00 10,513,687.32$    7,199,637.80$      73% 12,282,345.00$  
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